


INDEX

PARAGRAPHS HEADING

i 3 |

2

2.1
22
2.3
24
2.5

3

3.1
3.2

4
4.1
4.2
4.3
44
4.5

4.6
4.7
4.8
49

Definitions

CONSTRUCTION
Role of the Companies
Characteristics of the Tunnel
Timetable
Handover
Liability after handover

MANAGEMENT AND RELATIONSHIP
WITH THE GOVERNMENTS

Management Organisation ...
Relationship with the Governments

FINANCING
Forecast Cost of the Tunnel ...
Financing Plans
Risk Capital -
Government Guaranteed Loans

Additional shares in respect of Phase I and Phase II

subscriptions
Interest on shares
Overrun
Cost Control ...
Exchange Parity

4.10 Exchange Control
4.11 Miscellaneous

3.1
52
5.3
54
3.5
5.6
3.7,

OPERATION
The Channel Tunnel Authority
Revenue and Gross Receipts of the Authority
Outgoings of the Authority ...
Payments by the Authority ...
The Shareholders’ Formula ...
Safeguard Clause
Special Circumstances

PAGE
NUMBER

\O 0 U L

11
12

17
18
20
21

23
26
28
28
29
29
29

30
33
34
36
40
44
45



INDEX

(continued)
PAGE

PARAGRAPHS HeADING NUMBER

6 ABANDONMENT

6.1 Events Constituting Abandonment .. 48

6.2 Consequences of Abandonment ... 52

7 THE GROUP 63

8 GENERAL

8.1 Rights and Obligations 66

8.2 Miscellaneous British Provisions ... 67

8.3 Miscellaneous French Provisions ... 68

8.4 Special Risks ... 68

8.5 Settlement of Disputes 69

8.6 Frontier Procedures ... 70

8.7 Miscellaneous 70
The First Schedule Agreed general design characteris-

tics and agreed safety and
performance requirements ... 73

The Second Schedule

Part I The Phase II Work . 82

Part IT The Budget for the Phase Il Work 84

The Third Schedule Road and Rail Infrastructure ... 85

3



DEX
(continued)

PAGE
HEADING NUMBER

The Fourth Schedule = The Geological Survey 1964-1965 87

The Fifth Schedule Financing Plan for Phase IT W 89

The Sixth Schedule Receipts for the purpose of
- paragraph 5.5 ... we 90



